BRUHAT BANGALORE MAHANAGARA PALIKE

Office of the Executive Engineer, Byatarayanapura Division,
Sahakarnagara, BBMP office, Byatarayanpura Bangalore – 560 092
No.EE/BTP/BBMP/E-PMT/01/2015-16, Date:01.09.2015
INVITATION FOR SHORT TENDERS (IFT) - SINGLE COVER TENDER
(Only through E-Procurement Portal Only)

The Executive Engineer, Byatarayanapura Division, BBMP, Bangalore invites tenders from eligible Contractors registered in Bruhat Bangalore Mahanagara Palike or equivlanet registration with CPWD /KPWD/Railways /MES / National Highway or any State Government Organisations for the construction of work detailed in the table below. The tenderers may submit tenders for work given in the table through e-procurement portal of the Governemnt of Karnataka (viz https://eproc.karnataka.gov.in). The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract.
Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from **14.09.2015**

Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 90 days beyond the validity of the tender.
Tenders must be submitted online through e-procurement portal on or before **16:00** hours on **06.10.2015**. and the opening of tenders will be as per the e-procurement portal guidelines.
Other details can be seen in the tender documents.

Package No. / Sl. No	Indent no.	W. No	Name of Work	Approximate value of work (Rs. In Lakhs)	EMD (in Rupees)	Period of Completion	Cost of Tender form in Rs.(Non-Refundable) inclusive of VAT	Class for eligible contractor
1		5	Improvements to Roads and Drains at Sandeep UnniKrishnan Nagar in Ward No.05, Byatarayanapura Sub Division	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
2		5	Improvements to Roads and Drains at Jakkur Village Left Side in Ward No.05, Byatarayanapura Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
3		5	Improvements to Roads and Drains at Jakkur Village Right Side in Ward No.05, Byatarayanapura Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
4		5	Improvements to Road and Drains at Jakkur Circle to Hindu Graveyard in ward No 05 Byatarayanapura Sub Division	20.00	50000	90 days	As per E-Procurement Portal	Class II & Above
5		5	Construction of Graveyard Burial Building at Jakkur Village in Ward No.05, Byatarayanapura Sub Division	15.00	37500	90 days	As per E-Procurement Portal	Class II & Above
6		5	Improvements to Road and Drains at Sriram Pura Connecting Road to Telecom Layout in ward No 05 Byatarayanapura Sub Division	20.00	50000	90 days	As per E-Procurement Portal	Class II & Above
7		5	Improvements to Road and Drains at Chokkanahalli Layout in ward No 05 Byatarayanapura Sub Division	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
8		5	Improvements to Road and Drains at Agrahara Village to Lake Road in ward No. 05 Byatarayanapura Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
9		5	Improvements to Road and Drains at Balaji Krupa Layout in ward No 05 Byatarayanapura Sub Division	44.00	88000	90 days	As per E-Procurement Portal	Class I & Above
10		5	Improvements to Roads and Drains at Basavalingappanagar in Ward No.05, Byatarayanapura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
11		5	Improvements to Drains & Culverts in Ward No.05, Byatarayanapura Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above

12		5	Improvements to Roads and Drains at Hemanna Layout, Kogilu in Ward No.05, Byatarayanapura Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
13		5	Improvements to Roads and Drains at Srirampura Village in Ward No.05, Byatarayanapura Sub Division	25.00	50000	90 days	As per E-Procurement Portal	Class II & Above
14		5	Improvements to Roads and Drains at Agarahara Layout in Ward No.05, Byatarayanapura Sub Division	25.00	50000	90 days	As per E-Procurement Portal	Class II & Above
15		5	Improvements to Roads and Drains at Surrounding areas (Shivapura) of Kogilu Village in Ward No.05, Byatarayanapura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
16		5	Improvements to Roads and Drains at Surrounding areas (Babanagar) of Kogilu Layout in Ward No.05, Byatarayanapura Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
17		5	Improvements to Roads and Drains at Surrounding areas (Muneshwaranagara & Anjanadri Layout) of Kogilu Layout in Ward No.05, Byatarayanapura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
18		5	Improvements to Roads and Drains at Surrounding areas of Sampigehalli in Ward No.05, Byatarayanapura Sub Division	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
19		5	Improvements to Roads and Drains at Surrounding areas of Agarahara Layout in Ward No.05, Byatarayanapura Sub Division	20.00	50000	90 days	As per E-Procurement Portal	Class II & Above
20		5	Repairs & Maintenance of Existing PVC Water Pipelines in Ward No 5, Byatarayanapura Sub Division	5.00	12500	90 days	As per E-Procurement Portal	Class III & Above
21		5	Providing Remaining Sodium Lamps & Electrical Fittings at Ward No 05, Byatarayanapura Sub Division	15.00	37500	90 days	As per E-Procurement Portal	Class II & Above
22		7	Improvements to Roads and Drains Near Meese Hanumanthappa House area Amruthahalli in Ward No 7, Kodigehalli Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
23		7	Improvements to Roads and Drains Near Gangangamma Temple area Amruthahalli in Ward No 07, Kodigehalli Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
24		7	Improvements to Roads and Drains Near Sridhar House area Amruthahalli in Ward No 07, Kodigehalli Sub Division	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
25		7	Improvements to Roads and Drains Laxmi Narayana Temple area Amruthahalli in Ward No 07, Kodigehalli Sub Division	45.00	90000	90 days	As per E-Procurement Portal	Class I & Above
26		7	Improvements Roads and Drains in Sajeevini - Nagar area in ward No. 07 Kodigehalli Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
27		7	Improvements to Roads and Drains in Varma Layout Amruthahalli in Ward No 07, Kodigehalli Sub Division	45.00	90000	90 days	As per E-Procurement Portal	Class I & Above
28		7	Improvements to Roads in Marriyannapalya in ward No. 07 Kodigehalli Sub Division	10.00	25000	90 days	As per E-Procurement Portal	Class III & Above
29		7	Improvements to Roads from Amruthahalli main road to Hottapa Layout in ward No. 07 Kodigehalli Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above

		7	Improvements of Roads in Kashinagara to Hottapa Layout in ward No. 07 Kodigehalli Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
31		7	Improvements of Roads in Badrappa Layout (Shaneoy Tailor House Surrounding Near Kashinagar) in ward no 07 Kodigehalli Sub Division	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
32		7	Improvements to Roads in U.A.S Layout End Roads in ward No 07 Kodigehalli Sub Division	15.00	37500	90 days	As per E-Procurement Portal	Class II & Above
33		7	Improvements to Roads in Hoysala Layout and Surrounding area in ward No 07 Kodigehalli Sub Division	25.00	50000	90 days	As per E-Procurement Portal	Class II & Above
34		8	Improvements to Roads and Drains at Balaji Layout Surroundings in Ward No. 08, Kodigehalli Sub Division.	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
35		8	Improvements to Roads and Drains at TATAnagara Surroundings in Ward No. 08, Kodigehalli Sub Division.	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
36		8	Improvements to Roads and Drains at Bhadrappa Layout Surroundings in Ward No. 08, Kodigehalli Sub Division.	39.00	78000	90 days	As per E-Procurement Portal	Class I & Above
37		8	Improvements to Roads and Drains at Kodigehalli Village Surroundings in Ward No. 08, Kodigehalli Sub Division.	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
38		8	Improvements to Roads and Drains at Amco and De-enclave Layout Surroundings in Ward No. 08, Kodigehalli Sub Division.	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
39		8	Improvements to Roads and Drains at Hosahalli and Sonne Gowda Layout Surroundings in Ward No. 08, Kodigehalli Sub Division.	20.00	50000	90 days	As per E-Procurement Portal	Class II & Above
40		8	Improvements to Roads and Drains at Muneshwara Layout Surroundings in Ward No. 08, Kodigehalli Sub Division.	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
41		8	Improvements to Roads and Drains at Sahakaranagara Surroundings in Ward No. 08, Kodigehalli Sub Division.	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
42		8	Improvements to Roads and Drains at Pappanna Badavane near GR Kalyana Mantapa in Ward No. 08, Kodigehalli Sub Division.	25.00	50000	90 days	As per E-Procurement Portal	Class II & Above
43		8	Improvements to Cross Roads and Drains near Kalpatharu Appartments and Srinindhi Badavane Opp. To Tatanagar in Ward No. 08, Kodigehalli Sub Division.	20.00	50000	90 days	As per E-Procurement Portal	Class II & Above
44		8	Providing Sodium Fittings & Electrical Fittings to the areas of Ward No.8, Kodigehalli Sub Division	10.00	25000	90 days	As per E-Procurement Portal	Class III & Above
45		9	Improvements and Asphalting to Roads at Canara Bank Layout in ward No. 09 in Vidyaranyapura sub Division.	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
46		9	Improvements and Asphalting to roads at APC Layout, Lakeshore Garden and Hanuman layout in ward No. 09 in Vidyaranyapura sub Division.	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above

47		9	Improvements and Asphalting to roads at Anjaneya Swamy Layout Balance Roads in ward No 09 in Vidyaranyapura sub Division.	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
48		9	Improvements and Asphalting to roads at Virupakshapura and Surrounding Areas in ward No 09 in Vidyaranyapura sub Division.	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
49		9	Improvements and Asphalting to roads at Narasipura 1st Stage in ward No 09 in Vidyaranyapura sub Division.	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
50		9	Improvements and Asphalting to roads at Narasipura 2nd Stage in ward No 09 in Vidyaranyapura sub Division.	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
51		9	Improvements to Roads and Drains and Asphalting to roads near Veerabadraswamy Temple, Thindlu in ward No 09 in Vidyaranyapura sub Division.	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
52		9	Improvements and Asphalting to roads at Vaishnavi Layout and Surrounding Areas in ward No 09 in Vidyaranyapura sub Division.	35.00	70000	90 days	As per E-Procurement Portal	Class I & Above
53		9	Improvements and Asphalting to roads, drains and Construction of Culverts at Deshabandunagar, Puttanjinappa Layout & Krishna Temple area in ward No 09 in Vidyaranyapura sub Division	45.00	90000	90 days	As per E-Procurement Portal	Class I & Above
54		9	Construction of Balance Storm Water Drain at Ganaeshwara Layout in Ward No. 09 Vidyaranyapura Sub Division	44.00	88000	90 days	As per E-Procurement Portal	Class I & Above
55		9	Providing Remaining Sodium Lamps & Electrical Fittings at Ward No 09 in Vidyaranyapura Sub Division	15.00	37500	90 days	As per E-Procurement Portal	Class II & Above
56		10	Improvements to Balance Roads and Drains in ward no 10 Vidyaranyapura Sub Division.	35.00	70000	90 days	As per E-Procurement Portal	Class I & Above
57		10	Improvements to Roads and Drains at BEL 2nd Block in ward no 10 Vidyaranyapura Sub Division.	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
58		10	Improvements to Roads & Drains near Apoorva Appartments & Surroundins Roads Ward No 10 Vidyaranyapura Sub Division	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
59		10	Improvements to Roads and Drains at 3rd, 4th and 5th Main Road Chamundeshwari Layout in ward no 10 Vidyaranyapura Sub Division.	45.00	90000	90 days	As per E-Procurement Portal	Class I & Above
60		10	Providing CC Roads at Basavanna Temple Surroundings Doddabommasandra Old Village in ward No 10 Vidyaranyapura Sub Division.	15.00	37500	90 days	As per E-Procurement Portal	Class II & Above
61		10	Improvements to Roads and Drains at Kallappa Layout and Surrounding Areas in ward No 10 Vidyaranyapura Sub Division.	25.00	50000	90 days	As per E-Procurement Portal	Class II & Above
62		10	Improvements to Roads and Drains at Hanuman Layout and Ramachandrapura in ward No 10 Vidyaranyapura Sub Division.	25.00	50000	90 days	As per E-Procurement Portal	Class II & Above
63		11	Improvements to Roads and Drains at MS Palya & Surrounding Roads in Ward No. 11 Vidyaranyapura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
64		11	Improvements to Roads and Drains at Vinayaknagar in Ward No. 11 Vidyaranyapura Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above

		11	Improvements to Roads and Drains at Singapura Paradise & Surrounding Roads in Ward No. 11 Vidyaranyapura Sub Division	30.00	60000	90 days	As per E-Procurement Portal	Class I & Above
66		11	Improvements to Roads and Drains at Varadarajanagar & Surrounding Roads in Ward No. 11 Vidyaranyapura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
67		11	Improvements to Roads and Drains at Singapura in Ward No. 11 Vidyaranyapura Sub Division	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
68		11	Improvements to Roads and Drains at Lakkappa Layout in Ward No. 11 Vidyaranyapura Sub Division	20.00	50000	90 days	As per E-Procurement Portal	Class II & Above
69		11	Improvements to Roads and Drains at Kuvempunagar Ist Stage in Ward No. 11 Vidyaranyapura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
70		11	Improvements to Roads and Drains at Kuvempunagar IInd Stage in Ward No. 11 Kuvempunagar	40.00	80000	90 days	As per E-Procurement Portal	Class I & Above
71		11	Improvements to Roads and Drains at Devappa Layout, Mariyamma Block, Doddachennappa Layout, Raghuram Layout in Ward No. 11 Vidyaranyapura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
72		11	Improvements to Roads and Drains at Teachers Layout, Raghavendra layout, Balaji Layout in Ward No. 11 Vidyaranyapura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above
73		11	Improvements to Balance Left Over Roads & Drains at Ward No 11 Vidyaranaypura Sub Division	49.00	98000	90 days	As per E-Procurement Portal	Class I & Above

Note:

1. Pre bid meeting at Executive Engineer office, : **01.10.2015 @ 3.00 P.M**
2. Last Date for uploading the Filled Tender Document is **06.10.2015 upto 4.00 P.M**
3. Date of Opening of the tender document on **:08.10.2015@ 4.30 P.M**

TERMS AND CONDITIONS

1. Aspiring Bidders / Contractors who have not registered in e-procurement should register before participating through the website https://eproc.karnataka.gov.in
2. Before submission of online bids, bidders must ensure that scanned copies of all the necessary documents have been attached with bid.
3. Work Completion Certificate for having completed at least one work of similar nature of value not less than the estimated value of Contract, certified from the Competent Authority not below the Rank of Executive Engineer shall be uploaded. The Work Completion Certificate shall mention the Nature of Work, Items of Work executed and the Date of Commencement and Date of Completion of the Work.
4. The Tenderers shall upload the valid & present Certificate copies of PAN, VAT No., Service Tax Registration No, Contractor's Registration Pass Book for technical bid qualification eligibility.
5. Certified Xerox copy of Valid Registration Certificate issued by B.B.M.P for the Block period of 2010-2015 should be produced by the qualified Contractor at the time of Agreement
6. **All the information required for Bids must be filled and submitted online as per KW-1 5.00 to 20.00 lakhs, KW-2 20 to 50.00 lakhs & KW-3 50 to 100 lakhs**
7. For details, registration and e-payment visit GOK e-procurement website. https://eproc.karnataka.gov.in or contract e-procurement Helpdesk at 080-25501216 / 080-25501227
8. This tender notice can also be seen on the BBMP website www.bbmp.gov.in
9. Conditional tenders will not be accepted.
10. The contractor is not eligible for submission of application for tender form if he has not participated tenders after purchase of the tender document continuously for the three times.
11. Sub -letting of work is prohibited.
12. Any corrigendum/ Modification will be notified in the Notice Board of the undersigned.
13. As per the Government Order No: LD 300/LET/2006, Dt. 18.07.2007 LWC 1% of the bill amount will be deducted and remitted to Karnataka State Building & other construction Employees Welfare Board.
14. As per the Government Order No.(CAO/Budget:647/209-10 Date:24.05.2010) Deduction of Royalty form the bills of the Contractors working in Civil works, if the Contractor proves that aspect of the matter then the Department/ work executing agency cannot recover or deduct any royalty from the bills of the contractor, if the documents/ MDP's are produced from the quarry lease holders or Private quarry owners in this regard then the contractor is not liable to pay the royalty charges
15. Necessary taxes and otner deductions will be made from Contractor bills.

16 The Successful bidder will have to execute an agreement with BBMP within 7 days of receipt of intimation, failing which his tender is liable to be rejected.

17 The Bruhat Bangalore Mahanagara Palike reserves the right to accept/reject any or the entire tender's without assigning any reasons.

18 The tenders should have to produce contractors registration book issued by the concerned authority for procurement of tender documents. Applicant should submit proof registration, latest Income tax clearance Certificate, obtained from the concerned Department and to submit financial Turnover balance sheet for the last 5 years duly attested by the Charted Accountant while submitting the request for application for the Tender Schedules. otherwise the application will be rejected.

19 The work should be commenced with all earnestness within 7 days from the date of Work Order, failing which it would be presumed that he is not interested in the work and action will be taken to get the work executed through alternate agency at the risk and cost of the former Tenderer.

20 Corrigendum's/ modifications / corrections, if any, will be published in the website only.

21 The Tender Notification along with Blank Tender Form will be accessible in the eprocurement Website (www.eproc.Karnataka.gov.in)

22 **If the contractor quotes less than the SR rates the difference amount should be paid while submission of the bids otherwise bids will be cancelled while opening of the tender.**

23 **Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the Employer a Security deposit for an amount equivalent to 5% of the Contract price.**

24 **As per circular No. ಮು.ಅ(ಯೋ–1)ಪಿ.ಆರ್/11/15–16 ದಿನಾಂಕ:22.05.2015ರಂದು ಮುಖ್ಯ ಅಭಿಯಂತರರು (ಯೋಜನೆ–1), ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ರವರು All intending applicants who are already registered other than in BBMP I,e, Government to organizations, should compulsorily get themselves registered in BBMP before executing agreement.**

Sd/-
Executive Engineer
Byatarayanapura Division
Bruhath Bangalore Mahanagara Palike

Copy to:

1 Copy submitted to the Commissioner for kind information

2 Copy submitted to the Addl. Commissioner (Finance) &Tender bulletin officer, BBMP for requesting to publish the tender notification in tender bulletin.

3 Copy submitted to the Joint Commissioner (Yelahanka Zone) for kind information.

4 Copy submitted to the Deputy Commissioner (Yelahanka Zone) for kind information.

5 Copy submitted to the Engineer-In-Chief for kind information.

6 Copy submitted to the Chief Engineer (Yelahanka Zone) for kind information.

7 Copy submitted to Tender Bulletin Officer, (Bangalore Urban, DC Office) K.G.Road, Bangalore for kind information & requested to arrange for publication.

8 Copy submitted to Chief Auditor and Chief Account officer for kind information

9 Copy submitted to A.C.F (Yelahanka Zone) for kind information.

10 Copy to CPRO with request to make arrangements for publication of notification in two leading daily Kannada and English News papers.

11 Copy to Acct.Suptd / Cashier of division office for needful.

12 Copy to I.T.Advisor with Soft copy for needful action to place in the BBMP website

13 Copy to Store Keeper/ Records Section, Mayo Hall, Bangalore for information and need full action.

14 Notice Board./ Office copy

Executive Engineer
Byatarayanapura Division
Bruhath Bangalore Mahanagara Palike

BRUHATH BANGALORE MAHANAGARA PALIKE, BANGALORE.

Corregendam - 2

No. EE/BBMP/BTP/PR/ 230/15-16 **Dt: 09.10.2015**

E-PROC NOTIFICATION NO. EE/BTP/BBMP/E-PMT/01/2015-16, Date:01.09.2015 IS POSTPONED

The tender No. EE/BTP/BBMP/E-PMT/01/2015-16, Date:01.09.2015 is postponed due to technical reasons and details are as scheduled below

1. Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from 14.10.2015
2. Last Date for uploading the Filled Tender Document is: 26.10.2015 @ 12.00PM
3. Opening of Financial bid : 28.10.2015 @1.00PM

Executive Engineer
Byatarayanapura division
BBMP, Bangalore.

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರವರ ಕಛೇರಿ, ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ,
ಯಲಹಂಕ ವಲಯ, ಬೆಂಗಳೂರು – 560 092.

ಸಂ: ಕಾ.ಅ/ಬಿಬಿಎಂಪಿ/ಬ್ಯಾಪು/ಪಿಆರ್/230/2015–16 ದಿನಾಂಕ: 09.10.2015

ತಿದ್ದುಪಡಿ

ಈ ಮೂಲಕ ಗುತ್ತಿಗೆದಾರರಿಗೆ ತಿಳಿಸುವುದೇನೆಂದರೆ, ಈ ಕಛೇರಿಯ ಟೆಂಡರ್ ಅಧಿಸೂಚನೆ ನಂ: ಕಾಅ/ಬ್ಯಾ.ಪು/ಬಿಬಿಎಂಪಿ/ಇ–ಪಿಎಂಟಿ/01/2015–16 ದಿನಾಂಕ: 01.09.2015ರ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯ ವೇಳಾಪಟ್ಟಿಯನ್ನು ತಾಂತ್ರಿಕ ಕಾರಣಾಂತರಗಳಿಂದ ಈ ಕೆಳಕಂಡಂತೆ ಮುಂದೂಡಲಾಗಿರುತ್ತದೆ. 1) ಟೆಂಡರ್ ಡಾಕ್ಯುಮೆಂಟ್‌ಗಳನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ–ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ ಡೌನ್‌ಲೋಡ್ ಮಾಡಿಕೊಳ್ಳುವ ದಿನಾಂಕ: 14.10.2015ರಿಂದ. 2) ಭರ್ತಿ ಮಾಡಿದ ಟೆಂಡರ್‌ಗಳನ್ನು ಅಪ್‌ಲೋಡ್ ಮಾಡುವ ಕೊನೆಯ ದಿನಾಂಕ: 26.10.015ರ ಮಧ್ಯಾಹ್ನ 12.00 ಗಂಟೆಯವರೆಗೆ. 3) ತಾಂತ್ರಿಕ ಬಿಡ್ಡನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ: 28.10.2015ರ ಮಧ್ಯಾಹ್ನ 1.00 ಗಂಟೆಗೆ. ಇನ್ನುಳಿದಂತೆ ಯಾವುದೇ ಬದಲಾವಣೆಗಳಿರುವುದಿಲ್ಲ.

ಸಹಿ/– ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ

ದಿ 20.11.2015 [illegible]

[illegible] ಮುಚ್ಚಿಡಾಗಿರುವ ಪಲಿಸಿದ ತಾಂತ್ರಿಕ ಬಿಡ್‌ಗಳನ್ನು ಮಾತ್ರ ದಿ 08.12.2015

Write in to techtonic@timesgroup.com

For more tech stories, visit toitech.com

BRUHAT BANGALORE MAHANAGARA PALIKE

Office of the Executive Engineer, Byatarayanapura Division,
Yelahanka Zone, Bangalore - 560 092.

No.EE/BBMP/BTP/PR/230/2015-16 **Date: 09.10.2015**

CORRIGENDUM

With reference to this office tender notification No. **EE/BTP/BBMP/E-PMT/01/2015-16, dated: 01.09.2015 is postponed** due to technical reasons and further details are as scheduled below: 1) Tender documents may be downloaded from the e-procurement portal of GOK from: **14.10.2015 onwards.** 2) Last date for uploading the filled tender docuement is: **26.10.2015 upto 12.00 p.m.** 3) Opening of Financial bid is on: **28.10.2015 at 1.00 p.m.** All other terms & conditions remains unchanged.

Sd/- Executive Engineer, Byatarayanapura Division

BRUHATH BANGALORE MAHANAGARA PALIKE, BANGALORE.

Corregendam

No. EE/BBMP/BTP/PR/206/15-16 **Dt: 24.09.2015**

E-PROC NOTIFICATION NO. EE/BTP/BBMP/E-PMT/01/2015-16, Date:01.09.2015 IS POSTPONED

The tender No. EE/BTP/BBMP/E-PMT/01/2015-16, Date:01.09.2015 is postponed due to technical reasons and details are as scheduled below

1. Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from 01.10.2015
2. Last Date for uploading the Filled Tender Document is: 13.10.2015 @ 12.00PM
3. Opening of Financial bid : 15.10.2015 @1.00PM

Executive Engineer
Byatarayanapura division
BBMP, Bangalore.

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಚೇರಿ, ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ,
ಸಹಕಾರನಗರ, ಬೆಂಗಳೂರು –560 092

ನಂ.: ಕಾಪಾಅ/ಬಿಬಿಎಂಪಿ/ಬಿಟಿಪಿ/ಪಿಆರ್/206/15–16 ದಿನಾಂಕ: 24.09.2015

ತಿದ್ದುಪಡಿ

ಇ–ಪ್ರೊಕ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ ಇಇ/ಬಿಟಿಪಿ/ಬಿಬಿಎಂಪಿ/
ಇ–ಪಿಎಂಟಿ/01/2015–16, ದಿನಾಂಕ : 01.09.2015ನ್ನು
ಮುಂದೂಡಲಾಗಿದೆ

ಟೆಂಡರ್ ಅಧಿಸೂಚನೆಯ ಸಂಖ್ಯೆ ಇಇ/ಬಿಟಿಪಿ/ಬಿಬಿಎಂಪಿ/ಇ–ಪಿಎಂಟಿ/01/2015–16, ದಿನಾಂಕ : 01.09.2015ನ್ನು ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದಾಗಿ ಮುಂದೂಡಲಾಗಿದ್ದು, ಪರಿಷ್ಕೃತ ವೇಳಾಪಟ್ಟಿಯು ಈ ಕೆಳಗಿನಂತಿದೆ.

1. ಟೆಂಡರ್ ದಾಖಲೆಗಳನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ–ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್‌ನಿಂದ ದಿನಾಂಕ : **01.10.2015** ರಿಂದ ಡೌನ್‌ಲೋಡ್ ಮಾಡಿಕೊಳ್ಳತಕ್ಕದ್ದು.
2. ಭರ್ತಿ ಮಾಡಿದ ಟೆಂಡರ್ ದಾಖಲೆಗಳನ್ನು ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ **13.10.2015**ರ **ಸಂಜೆ 4:00** ಗಂಟೆವರೆಗೆ.
3. ಆರ್ಥಿಕ ಬಿಡ್‌ಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ **15.10.2015**ರ ಸಂಜೆ **4:00**ಕ್ಕೆ.

ಉಳಿದಂತೆ ಎಲ್ಲಾ ಷರತ್ತು ಮತ್ತು ನಿಬಂಧನೆಗಳಲ್ಲಿ ಯಾವುದೇ ಬದಲಾವಣೆ ಇರುವುದಿಲ್ಲ.

ಸಹಿ/– ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ

ಚಾಮುಂಡೇಶ್ವರಿ ವಿದ್ಯುತ್ ಸರಬರಾಜು ನಿಗಮ ನಿಯಮಿತ

TIMES

Sd/-
(U.B. TRIPATHI)
DIRECTOR
(ADMINISTRATION &
PERSONNEL)

ISSUED BY P.R.O. (WATER)
Advt. No. J.S.V. 2015-16/353

BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer, Byatarayanapura Division, Sahakaranagar, Bengaluru-560 092

No: EE/BBMP/BTP/PR/206/15-16 **Date: 24.09.2015**

CORRIGENDUM

E-PROC NOTIFICATION No. EE/BTP/BBMP/ E-PMT/01/2015-16, Date : 01.09.2015 is POSTPONED

The tender No. EE/BTP/BBMP/E-PMT/01/2015-16, Date 01.09.2015 is postponed due to technical reasons as scheduled below.

1. Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from **01.10.2015**.
2. The last date for uploading the Filled Tender Documents **13.10.2015** at **4:00 p.m.**
3. Opening of Financial bid : **15.10.2015** at **4:00 p.m.**

The other terms and conditions remains same.

Sd/- Executive Engineer, Byatarayanapura Division, BBMP